BRUHAT BANGALORE MAHANAGARA PALIKE

BBMP/2019-20/OW/WORK_INDENT35684

APPROVED SCHEDULE - B

EE/BTP/BBMP/E-PMT/03/2019-20, Date: 14.05.2019

Maintenance of Existing Borewells in ward No. 05 Byatarayanapura Sub Division.

Sl. No.	Approved Qty.	Description	Unit	Approved Tender Rates of B Girish ( )	
				In Figures	In Words
1	4500	Labour Charges of lifting of non functioning submersible Pump set along with cable and GI Pipes (BWSSB SR 14-15, P-558 I-1(i)	Each	106.28	Rupees One Hundred Six and Twenty Eight Paise Only
2	50	Transportation of pumping machineries (P. 56 / I. 10.3.19) PRED SR (2012-13)	Each	877.5	Rupees Eight Hundred Seventy Seven and Fifty Paise Only
3	8	Rewinding of Submersible Pump Sets (BWSSB SR 14-15 P-58 I-A) 10 HP	No	4665.38	Rupees Four Thousand Six Hundred Sixty Five and Thirty Eight Paise Only
4	10	(BWSSB SR 14-15 P-58 I-A) 7.5 HP	No	3726.45	Rupees Three Thousand Seven Hundred Twenty Six and Forty Five Paise Only
5	14	(BWSSB SR 14-15 P-58 I-A) 12.5 HP	No	5737.88	Rupees Five Thousand Seven Hundred Thirty Seven and Eighty Eight Paise Only
6	18	(BWSSB SR 14-15 P-58 I-A) 15.0 HP	No	5655.0	Rupees Five Thousand Six Hundred Fifty Five Only
7	210	Pump Bowls (BWSSB SR 14-15 P-58 I-B)	No	300.3	Rupees Three Hundred and Thirty Paise Only
8	50	Intermediate Piece (I.P) With IP Leaded Bronxe bush (BWSSB SR 14-15 P-58 I-B2)	No	697.13	Rupees Six Hundred Ninety Seven and Thirteen Paise Only
9	50	Upper Flange (BWSSB SR 14-15 P-59 I-C3)	No	321.75	Rupees Three Hundred Twenty One and Seventy Five Paise Only
10	50	Lower Housing (BWSSB SR 14-15 P-59 I-C4)	No	525.53	Rupees Five Hundred Twenty Five and Fifty Three Paise Only
11	160	Guide vane (BWSSB SR 14-15 P-58 I-B5)	No	187.69	Rupees One Hundred Eighty Seven and Sixty Nine Paise Only
12	50	Impeller Shell moulded with aluminium Bronze) (BWSSB SR 14-15 P-58 I-B6)	No	257.4	Rupees Two Hundred Fifty Seven and Forty Paise Only
13	60	Discharge outlet (D.O) Bearing D.O Steel Bush P. (BWSSB SR 14-15 P-58 I-B7)	No	509.44	Rupees Five Hundred Nine and Forty Four Paise Only
14	35	Pump shaft made out of stainless steel Centreless ground with key way (upto 8 stages) (BWSSB SR 14-15 P-58 I-B10)	No	643.5	Rupees Six Hundred Forty Three and Fifty Paise Only
15	45	Pump Couping (Stainless Steel) (BWSSB SR 14-15 P-58 I-B12)	No	332.48	Rupees Three Hundred Thirty Two and Forty Eight Paise Only
16	150	Stud and Nuts (BWSSB SR 14-15 P-59 I-C8)	Each	85.8	Rupees Eighty Five and Eighty Paise Only
17	25	Motor Base With Pin (BWSSB SR 14-15 P-59 I-C11)	Each	396.83	Rupees Three Hundred Ninety Six and Eighty Three Paise Only
18	20	Starter (with one year Guarantee) P No. 55 / I No. 10.3.3 PRED SR (2012-13)	No	4923.75	Rupees Four Thousand Nine Hundred Twenty Three and Seventy Five Paise Only

Signature of the contractor

Executive Engineer

	proved Qty.	Description	Unit	Approved Tender Rates of B Girish ( )	
				In Figures	In Words
	25	Rotor (with one year Guarantee) P No. 55 / I No. 10.3.6) PRED SR (2012-13)	No	4582.5	Rupees Four Thousand Five Hundred Eighty Two and Fifty Paise Only
20	40	Carbon Housing P. No. 56 / I No.10.3.12 PRED SR (2012-13)	No	463.13	Rupees Four Hundred Sixty Three and Thirteen Paise Only
21	45	Thrust bearing block assembly complete with Segment bearing pad.P. No. 55 / I No.10.3.13 PRED SR (2012-13)	No	1121.25	Rupees One Thousand One Hundred Twenty One and Twenty Five Paise Only
22	45	Oil Seal P. No. 54 / I No.10.2.3 PRED SR (2012-13)	No	121.88	Rupees One Hundred Twenty One and Eighty Eight Paise Only
23	45	Oil Seal Steel Bush P. No. 54 / I No. 10.2.4 PRED SR (2012-13)	No	146.25	Rupees One Hundred Forty Six and Twenty Five Paise Only
24	60	D.O Bearing P. No. 44 / I No. 10.2.7 PRED SR (2012-13)	No	277.88	Rupees Two Hundred Seventy Seven and Eighty Eight Paise Only
25	300	Steel Bush P. No.55 / I No. 10.2.9 PRED SR (2012-13)	No	146.25	Rupees One Hundred Forty Six and Twenty Five Paise Only
26	140	Allen Screw P. No.44 / I No. 10.2.9 RDPR SR (2012-13)	No	24.38	Rupees Twenty Four and Thirty Eight Paise Only
27	35	Pump Key (Stainless Steel) P. No. 45 / I No. 10.2.11 RDED SR (2012-13)	No	121.88	Rupees One Hundred Twenty One and Eighty Eight Paise Only
28	30	Non – return valve (NRV) assembly complete with rubber 'O' Ring P. No. 55 / I No. 10.2.14 PRED SR (2012-13)	No	1316.25	Rupees One Thousand Three Hundred Sixteen and Twenty Five Paise Only
29	45	Cable Guard P. No. 55 / I No. 10.2.15 PRED SR (2012-13)	No	146.25	Rupees One Hundred Forty Six and Twenty Five Paise Only
30	45	Strainer P. No. 45 / I No. 10.2.15 RDED SR (2012-13)	No	146.25	Rupees One Hundred Forty Six and Twenty Five Paise Only
31	45	Brass Filter P. No. 55 / I No. 10.2.17 PRED SR (2012-13)	No	243.75	Rupees Two Hundred Forty Three and Seventy Five Paise Only
32	45	Labour Chargesw (Over Hauling Only) P. No. 45 / I No. 10.2.18 PRED SR (2012-13)	No	542.1	Rupees Five Hundred Forty Two and Ten Paise Only
33	45	Re-erection charges of pumping machineries including overhauling and pointing P. No. 56 / I No. 10.3.20 PRED SR (2012-13)	Each	926.25	Rupees Nine Hundred Twenty Six and Twenty Five Paise Only
34	55	Lock Ring P. No. 45 / I No. 10.3.11 PREC SR (2012-13)	Each	82.88	Rupees Eighty Two and Eighty Eight Paise Only
35	50	a) Carbon Housing P. No. 46 / I No. 10.3.12 APRDED SR (2012-13)	Each	463.13	Rupees Four Hundred Sixty Three and Thirteen Paise Only
36	45	Top Carbon/Ferrodo padding P. No. 46 / I No. 10.3.12 APRDED SR (2012-13)	Each	146.25	Rupees One Hundred Forty Six and Twenty Five Paise Only
37	38	Bearing (Gunmetal) Centrifugal) Cast Aluminium Bronxe, Beaing bush P. No. 46 / I No. 10.3.16 APRDED SR (2012-13)	Each	390.0	Rupees Three Hundred Ninety Only
38	60	Circillps P. No. 45 / I No. 10.3.17 PREC SR (2012-13)	Each	48.75	Rupees Forty Eight and Seventy Five Paise Only
39	240	Supplying and fixing of Porcelain fuse channel with cut out on existing wooden / panel using necessary nuts, bolts and washer etc., complete.... P No. 32/I No 3b KPWD Electrical SR 2010-11	No	146.25	Rupees One Hundred Forty Six and Twenty Five Paise Only

Signature of the contractor

Executive Engineer

	roved Qty.	Description	Unit	Approved Tender Rates of B Girish ( )	
				In Figures	In Words
	3500	Threading of GI Pipes 50mm Dia P. No. 15 / I No.3.11.6 PRED SR (2012-13)	No	24.38	Rupees Twenty Four and Thirty Eight Paise Only
41	2500	Supplying of submersible pump cable 1X3X6..0 Sq.mm (Page No. XLVII, Sl NO. 8, PWD SR-2018-19	Mtr	140.4	Rupees One Hundred Forty and Forty Paise Only
42	100	Supplying and fixing MCB (P.NO - XLVII, SL.NO - 19, PWD SR 18-19)	No	877.5	Rupees Eight Hundred Seventy Seven and Fifty Paise Only
43	337.5	Earthwork excavation for foundation of buildings, water supply, sanitary lines and electrical conduits either in pits or in trenches 1.5m and above in width, in Ordinary soil not exceeding 1.5 m in depth including dressing the bottom and sides of pits and trenches, stacking the excavated soil clear from edges of excavation with lead upto 50m after breaking of clods complete as per specifications (P.NO - 6, I.NO - 2.3, PWD SR 18-19)	Cum	309.02	Rupees Three Hundred Nine and Two Paise Only
44	1000	Providing and installing at site of work 63mm (0.662) PVC Pipes of 6 kg / cm2 including cost of pipes and specials and labour, including lowering into trenches, laying true to line, level and perfect linking at joints leak proof including jointing of approved type with all labour and lift charges, handling charges including encasing the pipe alround to a depth not less than 15cms with gravel or selected earth available from the excavation etc., complete (P.NO - 96, I.NO - 13.73.2, PWD SR 18-19)	Mtr	384.46	Rupees Three Hundred Eighty Four and Forty Six Paise Only
45	337.5	Refilling available earth around pipe lines, cables in layers not exceeding 20cms in depth, compacting each deposited layer by ramming after watering with lead upto 50m and lift upto 1.5m including cost of all labour complete as per specifications (P.NO - 7, I.NO - 2.11, PWD SR 18-19)	Cum	125.05	Rupees One Hundred Twenty Five and Five Paise Only
46	47	Supplying & delivery of brand 50mm Gate Valve. (PWD SR 18-19, P.NO.XLVII Sl.no, 15	No	1755.0	Rupees One Thousand Seven Hundred Fifty Five Only

Signature of the Contractor

8/07

Executive Engineer
Byarayanapura Division
BBMP, Bangalore - 92

08/07

Signature of the contractor

Executive Engineer